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SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT #0004
Questionsreceived and proposed gover nment responses.

1. Contractor Question:

How many buildings will be demolished, renovated, and new construction under this contract?
1. Government response:

Demolition: Zero (0).

Renovation: One (1).

New Construction: Contractor to determine as part of proposal submission.

2. Contractor Question:

a. Will building demolition be performed by others?

b. Who will perform selective demolition?

¢. Who will perform hazardous material mitigation?

2. Government response:

a Yes

b. Selective demolition may occur at building 225 and is the responsibility of the contractor. Requirements can be
found in RFP Section 01010, Subsection 4.4.4.

c. Hazardous material mitigation, if required, will occur at building 225 and is the responsibility of the contractor.
Requirements can be found in RFP Section 01010, Subsection 4.4.4.

3. Contractor Question:

Will the deliverables format include AutoCad for drawings and Masterspec for specifications?

3. Government response:

Proposal submittal requirements are identified in RFP Section 00110. Design after award submittals are identified
in RFP Section 01012.

4. Contractor Question:

What are security clearance requirements and timeframe?
4. Government response:

Security requirements are identified in RFP Section 00800.

5. Contractor Question:

Are security requirements meant to remain in place after an accidental explosion?

5. Government response:

The question was not understood by the government when submitted during the pre-proposal conference. It was
suggested that the offeror submit afollow up question, clarifying their concern.

6.Contractor Question:

If bids exceed the target price range will additional funds be available to the government?
6. Government response:

No.

7. Contractor Question:
I'sthe enclosed walkway around building conditioned requiring heating and cooling?
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7. Government response:
Yes.

8. Contractor Question:

a. Will the government allow the contractor to do a hydrant flow test for sprinkler system if information is not
available?

b. If available, will the government provide?

8. Gover nment response:

a. Hydrant flow test requirements are located in RFP Section 01010, Subsection 6.5.

b. Hydrant flow information from arecent test is provided for informational purposes and includes:

Hydrant: H-216

Location: Near building 216
Data:

Static pressure: 79 psi

Flow: 1021 GPM at 46 psi

Hydrant: H-231

Location: Near building 231
Data

Static pressure: 68 psi

Flow: 928 GPM at 38 psi

Hydrant: H-256-01
Location: Near building 256
Data:

Static pressure: 66 psi

Flow: 928 GPM at 38 psi

Hydrant: H-256-02
Location: Near building 256
Data

Static pressure: 67 psi

Flow: 914 GPM at 37 psi

9. Contractor Question:

Will the government accept afrangible roof as one of the surfaces required to meet the frangibility requirement?

9. Government response:

Frangible surface requirements can be found in RFP Section 01010, Subsection 4.3.11.3, AR 190-11, and DA PAM
385-64.

10. Contractor Question:

Dueto blast calculations, if one masonry wall and one concrete roof of agiven room has to be changed to metal stud
wall construction and metal stud with metal roof construction, is that acceptable?

10. Government response:

Frangible surface requirements can be found in RFP Section 01010, Subsection 4.3.11.3, AR 190-11, and DA PAM
385-64. Wall and roof typesidentified in the RFP are minimum acceptable and based upon government cal culations
that formulated the explosive arc distances identified in the Site Safety Plan. Thereis serious concern that explosive
arcswill adversely affect other structures at Picatinny, which is unacceptable, should frangible roofs be permitted in
the project area.

11. Contractor Question:
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Wheat isthe correct length of time for completion? Please clarify. The solicitation sheet 1 of 90, item 11 states 730
days from N.T.P., section 00800, 1.1 states 730 days, and the preliminary project schedule 3.6.3.1. states 540 days.
11. Government response:

Seven Hundred Thirty (730) calendar days from receipt of Notice to Proceed (NTP).

12. Contractor Question:

Specifications section 01010, 2.3 Site Preparatory Requirements states: a. "Permission to construct and work in this
area (resource protection area, wetlands) shall be obtained by the contractor from the State of New Jersey by the
Picatinny Environmental Affairs Office." Please clarify if all wetlands permits are to be obtained by the contractor
and theroll of PEAO.

b. This section indicates a50' buffer is associated with the wetlands. Review of NJDEP available mapping
indicates several Category 1 streamsin the area. Any wetlandswhich are connected to a Category 1 stream require a
150" buffer. This applies even if the connection is several miles down stream. The Environmental Assessment (EA)
in Attachment D indicates several on-site federally listed endangered speciesincluding the bog Turtle which if
present imposes a 300" wetland buffer. The EA also indicates that a resource value/buffer has not been determined
and we therefore anticipate applying for a NJDEP Letter of Interpretation (LOI). This can be done 2 ways. 1.
Delineate the wetlands, apply for the LOI and wait for the permit identifying the associated buffers prior to
designing the site improvements. We will then need to go back to NJDEP to apply for any wetland buffer
averaging, discharge permits etc. Review periods for each of these phasesis 9 - 12 months. 2. Meet with NJDEP to
review the project and get a"non-binding" preliminary determination on the buffer. We can then determine if we
want to proceed with full site design and apply for the LOI and necessary permits simultaneously. The risk is that
the preliminary buffer determination is non-binding and can change. If it does redesign will be necessary.

Since Bog Turtles are known to be in this vicinity, an assessment will be

required. This can only be performed from mid April to mid June. Since this

will affect project scheduling can we get an approach determination?

12. Government response;

a. All required permits shall be the responsibility of the contractor. The Picatinny Environmental Affairs Office can
offer guidance, if requested.

b. Buffer zones will be asindicated in RFP Section 01010, Subsection 2.3.

13. Contractor Question:

The EA indicates per the USACE's Waterways Experiment Station Draft Final

Report (1994) that the siteis not located within a 100 yr. or 500 yr. floodplain. Generally, any drainage area greater
than 50 acre's has an associated floodplain which will require review and approval by NJDEP. Thiswill require
extensive survey and analysis to establish the floodplain limits. Should this be included in our scope?

13. Government response:

Additional survey and analysis concerning establishment of flood plain limitsis not required.

14. Contractor Question:

Section 2.10.1, New Storm water Drainage System indicates non-structural

measures are highly encouraged. However, the size of the development area

limits the available space for water quality measures. Will astructural device which can be approved by NJDEP be
acceptable?

14. Government response:

Yes.

15. Contractor Question:

Please provide equipment cuts, model numbers and manufacturer names and/

or power requirements (voltage and watts) for all equipment located in rooms 206, 207, 208, 209, 210, 211, 212,
213, 215, 217, 219, 300, 301, 302

15. Government response;

Equipment information is located in the RFP, Attachment A, Room by Room Requirements, and Section 01010,
Part 7 Electrical Design.
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16. Contractor Question:

Please provide equipment cuts, model numbers and manufacturer names and/

or heat rejection loads for all equipment located in the processing and machining areas for rooms 206, 207, 208, 209,
210, 211, 212, 213, 215, 217, 219, 300, 301, 302

16. Gover nment response;

Equipment information concerning heat rejection loads is not available. Heat rejection loads may be determined
based on the electrical requirements for each piece of equipment.

17. Contractor Question:

Given that the Government had delayed the release of this advertised project by approximately 4 weeks we are
respectfully requesting that the proposal due date be postponed by 3 weeks to January 24, 2005.

17. Gover nment response:

Whereas there was no delay and given the limited staff during the holiday season, the solicitation end date will be
revised to 12 January 2005, 2:00:00 PM EST.

Bid Schedule:

Add optionitem:

Emergency Generator, (unit of measure) LS, quantity 1, meeting requirements identified in RFP, specifically
Section 01010, Subsection 7.8.

RFP Section 00110, Subsection 3.6.3.1
Remove “540” from the second sentence and replace with “ 730",

RFP Section 00800
Remove paragraph 1.40b and replace with the following:

Design Charette and coordination: Within fourteen (14) calendar days from receipt of Notice to Proceed
(NTP), minimally, the contractor shall conduct on-site biweekly design charette and coordination meetings until the
start of construction activities. The purpose of these meetingsis for the contractor to acquire all necessary
information to design the facilities including, though not limited to, the following: Gaining knowledge of end User
operations, review existing operations, perform extensive interviews, coordination, and problem solving discussions
with the end User concerning mission functions and needs, site visits, Request for Information (RFI) discussions,
Request For Proposal (RFP) discrepancies and/or revisions, and conducting extensive interviews with the Picatinny
Garrison offices, Utility Privatization contractors, Corps of Engineers staff, and other required persons to
successfully complete the design. All meetings will be attended by the contractor, including appropriate members of
the contractor’ s design staff. The contractor will also document each meeting, identifying items discussed, resolved,
open items, and/or new issues identified. Contractor documentation would minimally include that within seventy-
two (72) hours after each meeting the contractor shall issue the meeting report/documentation viaemail. In addition,
the contractor shall also submit, an agenda indicating topics to be discussed and as well as any questions, via e-mail
at least forty-eight (48) hours before each scheduled meeting.

RFP, Section 01012, Design After Award, Subsection 1.3 Stages of Design Submittals
Remove thefirst paragraph and replace with the following:

Design submittals are required at the preliminary (30%), intermediate (60%), operational permit
submission to Department of Defense Explosive Safety Board (DDESB) (65%), and final design (95%) stages. The
requirements for each design stage are listed hereinafter. The Contractor shall reflect the number and contents of
each design submittal in the progress chart. The 30%, 60%, 65%, 95% complete design submittals shall be madein
one package each.

For the 60 % design submission and all subsequent design submissions, the contractor shall clearly identify
and disclose all items within the design submission where changes and/or revisions were made beyond what was
specifically identified in the review comments from the previous submission. This may be accomplished asa
separate section contained within the design analysis or a separate document to be included within the design
submittal. The documentation shall include bulleted (numbered) identification of each item followed by brief
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explanation/justification for the revision, including identification of locations where such changes and/or revisions
appear in the design submittal documents.

The contractor shall electronically submit to the COR, Forty-eight (48) hours prior to each design review
meeting, afile containing the Dr. Checks design review comments and the contractor’s preliminary responses. In
addition, the contractor shall also bring thirty (30) paper copies, to each design review meeting, of the information
contained in the electronic file.

The contractor is advised that the 65% design submittal isrequired for the purpose of securing DDESB
support for issuing an operational permit for the completed facilities. DDESB reviews generally take no less than
three (3) months though typically not more than six (6) months to complete and received comments. Comments
received from the DDESB must be incorporated into the project design and construction, supporting intention of
User securing operational permit to operate the completed facilities in support of their mission requirements.

RFP, Section 01012, Design After Award, Subsection 1.3 Stages of Design Submittals
Add the following at the end of Subsection 1.3.2:
1.3.2.1 DDESB Review submittal (65%)

This submittal will be forwarded by Picatinny to the DDESB for their review, comment, and identification
of required revisions in support of afinal operation permit of the facility for the intended use. There will be no
design review meeting associated with this submission. This submission will include resolution of all items
identified in the 60% design review meeting identified as being critical to explosive safety:

1. Design Analysis, in support of submitted documents

2. 65% complete drawings

3. Draft specifications on all items of work

4. Annotated 60% comments, specifically referencing itemsrevised

Six (6) copies of the complete 65% design submittal will be required and shall be provided to the COR.



REVISED BID SCHEDULE

ITEM NO
0001

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Design/Build of

FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)

ADMINISTRATION COMPONENT, SITEWORK: ALL SITE WORK,
INCLUDING UTILITIES, ASSOCIATED WITH THE DESIGN AND
CONSTRUCTION OF THE ADMINISTRATION COMPONENT, COMPLETE.

PURCHASE REQUEST NUMBER: W16ROE-4302-4878

NET AMT

FOB: Destination

ITEM NO
0002

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
1 Lump Sum
Design/Build of

FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)

ADMINISTRATION COMPONENT, BUILDING: ALL WORK ASSOCIATED
WITH THE DESIGN AND CONSTRUCTION OF THE ADMINISTRATION

COMPONENT, COMPLETE.

NET AMT

FOB: Destination

W912DS-05-R-0001
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AMOUNT

AMOUNT




ITEM NO

0003

FOB:

ITEM NO

0004

FOB:

W912DS-05-R-0001

0004
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Design/Build of
FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)
EXPLOSIVE PROCESSING AND EXPLOSIVE MACHINING COMPONENTS,
SITEWORK: ALL SITE WORK ASSOCIATED WITH THE DESIGN AND
CONSTRUCTION OF THE EXPLOSIVE PROCESSING AND EXPLOSIVE
MACHINING COMPONENTS, COMPLETE.
NET AMT

Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Design/Build of
FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)
EXPLOSIVE PROCESSING AND EXPLOSIVE MACHINING COMPONENTS,
BUILDINGS: ALL WORK ASSOCIATED WITH THE DESIGN AND
CONSTRUCTION OF THE EXPLOSIVE PROCESSING AND EXPLOSIVE
MACHINING COMPONENT, COMPLETE.

NET AMT

Destination



ITEM NO

0005

FOB:

ITEM NO

0006

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Design/Build of
FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)
EXPLOSIVE STORAGE COMPONENT, SITEWORK: ALL SITE WORK
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE
EXPLOSIVE STORAGE COMPONENT, COMPLETE.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
Design/Build of
FFP
EXPLOSIVE RESEARCH & DEVELOPMENT LOADING FACILITY (ERDLF)
EXPLOSIVE STORAGE COMPONENT, BUILDING: ALL WORK
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE
EXPLOSIVE STORAGE COMPONENT, COMPLETE.

NET AMT

Destination



ITEM NO
0007

FOB:

ITEM NO
0008
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Design/Build of
FFP
ENCLOSED WALKWAY CONNECTING THE EXPLOSIVE RESEARCH &
DEVELOPMENT LOADING FACILITY (ERDLF) COMPONENTS WITH
EXISTING BUILDING 225, COMPLETE: ALL WORK ASSOCIATED WITH
THE DESIGN AND CONSTRUCTION OF THE ENCLOSED WALKWAYS
CONNECTING THE EXISTING BUILDING 225 WITH THE
ADMINISTRATION FUNCTION, EXPLOSIVE STORAGE MAGAZINE, THE
PROCESSING, AND MACHINING (IF EXERCISED)FUNCTIONAL AREAS
OF THIS PROJECT, COMPLETE, INCLUDING SITEWORK, FOUNDATIONS,
FRAMING, TRANSLUCENT SIDING, ROOFING, LIGHTING, ENTRY &
EXIT DOORS AND TELECOMMUNICATIONS.

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
175 Cubic
Yard
Rock Excavation (Estimated Quantity)
FFP
IAW SECTION 01010, PARA. 2.6.3,

NET AMT

FOB: Destination



ITEM NO
0009

FOB:

ITEM NO

0010
OPTION

W912DS-05-R-0001
0004
Page 11 of 15

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Project Punch List

FFP

Thisline appliesto all punch list itemsincluding those itemsidentified at the

prefinal and final inspections and is above the normal retainage for thisitem.

Offerors shall include this amount in the bid price "$50,000.00". This amount shall

not be changed. Thisamount shall be retained by the Government in the event the

contractor failsto complete punch list items. Thisamount is separate from

liquidated damages to be applied in the event the contractor failsto complete the

work within the time specified in the contract including any extensions. See

Section 00800 for additional information. ( No partial payments will be provided

until final acceptance of thisitem.

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum

Option 1

FFP

DESIGN/BUILD OF UPGRADE OF EXTERIOR FACADE OF BUILDING 225:

ALL WORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF

THE REFINISHING OF THE EXTERIOR OF BUILDING 225 TO BE

ARCHITECTURALLY COMPATIBLE WITH OTHER COMPONENTS OF

THE PROJECT, COMPLETE (IF EXERCISED), INCLUDING REQUIRED

ASBESTOS SURVEY AND ABATEMENT, DEMOLITION AND NEW

CONSTRUCTION.

NET AMT

FOB: Destination



ITEM NO

0011
OPTION

FOB:

ITEM NO

0012
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
Option 2
FFP
DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING
FACILITY (ERDLF) EXPLOSIVE MACHINING COMPONENT, SITE WORK:
ALL SITEWORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION
OF THE EXPLOSIVE MACHINING COMPONENTS (IF OPTION 3 1S
EXERCISED), COMPLETE.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Lump Sum
Option 3
FFP

DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING
FACILITY (ERDLF) MACHINING COMPONENTS, BUILDING: ALL WORK
ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF THE
EXPLOSIVE MACHINING COMPONENT, COMPLETE.

NET AMT

Destination



ITEM NO

0013
OPTION

FOB:

ITEM NO

0014
OPTION

FOB:
ITEM NO
0015
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Option 4

FFP

DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING

FACILITY (ERDLF) FIRE WATER STORAGE TANK, SITEWORK: ALL

SITE WORK ASSOCIATED WITH THE DESIGN AND CONSTRUCTION OF

A 50,000 GAL FIRE WATER STORAGE TANK (IF EXCERSISED),

COMPLETE.

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Option 5

FFP

DESIGN/BUILD OF EXPLOSIVE RESEARCH & DEVELOPMENT LOADING

FACILITY (ERDLF) FIRE WATER STORAGE TANK, CONSTRUCTION:

ALL CONSTRUCTION, MATERIALS, EQUIPMENT, CALCULATIONS,

TESTING, UTILITY CONNECTIONS AND RELATED WORK ASSOCIATED

WITH THE DESIGN AND CONSTRUCTION OF A 50,000 GAL FIRE WATER

STORAGE TANK SYSTEM (IF EXCERSISED), COMPLETE.

NET AMT

Destination

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum

Option 6

FFP

Emergency Generator, meeting requirements identified in RFP, specifically

Section 01010, Subsection 7.8.

NET AMT

Destination



TOTAL BASE BID (LINE ITEMS0001 0008)

$
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TOTAL PUNCHLIST (LINE ITEM 0009)

TOTAL OPTIONS (LINE ITEMS 0010-0015)

$

($50,000.00)

TOTAL BASE BID PLUSOPTIONS
(LINE ITEMS 0001 — 00015)

Notes:

1. Thebasisfor award is Base Plus options.

2. Options may be exercised within 180 calendar days after award of the contract.



SECTION 00010 - SOLICITATION CONTRACT FORM

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
0015 1 Lump Sum
OPTION Option 6

FFP
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The required response date/time has changed from 04-Jan-2005 02:00 PM to 12-Jan-2005 02:00 PM.

CLIN 0009
This CLIN has been renumbered to CLIN 0010.

The pricing detail quantity 1.00 has been added.

CLIN 0010
This CLIN has been renumbered to CLIN 0011.

The pricing detail quantity 1.00 has been added.

CLIN 0011
This CLIN has been renumbered to CLIN 0012.

The pricing detail quantity 1.00 has been added.

CLIN 0012

This CLIN has been renumbered to CLIN 0013.

CLIN 0013

This CLIN has been renumbered to CLIN 0014.

CLIN 0014

This CLIN has been renumbered to CLIN 0009.

CLIN 0015 is added as follows:

UNIT PRICE

Emergency Generator, meeting regquirements identified in RFP, specifically

Section 01010, Subsection 7.8.

FOB: Destination

(End of Summary of Changes)

NET AMT

AMOUNT




